Monday, 22 December 2014 16:40:22

DashBoard Blue English Logout

Welcome **N SRINIVASA REDDY**

My Profile **Indent Management** **Tender Management** **Catalogue Management** **Payment** **Reports** **Contract Management**

Auction Management

Enable EMD Refund

Tender Details

Tender No. : BBMP/2014-15/BD/WORK_INDENT13907

Department: Bruhat Bengaluru Mahanagara Palike

Tender Description : construction of class rooms at Ramachandrapura in ward no. 10 (Doddabommasandra), Vidyaraynapura sub division.

Select Suppliers

Sl No	Supplier	Total Amount(Including tax)	Total Amount in words	Select	Remarks
1	**KRISHNA REDDY (KRISHNA CONSTRUCTION)**	**2078284.42(L1)**	**Twenty Lakh Seventy Eight Thousand Two Hundred and Eighty Four (dot) Four Two Only.**	No Yes(Refund)	
2	**GOPINATHREDDY ( )**	**2150698.55(L2)**	**Twenty One Lakh Fifty Thousand Six Hundred and Ninty Eight (dot) Five Five Only.**	No Yes(Refund)	

Close Save and Continue

This site is best viewed in 1024x768 resolution.

13907

Two bidders are participated for this work, out of which L1 bidder Krishna Reddy (Krishna construction) Quoted Rs. 2078284.42 (+4.90%) Above the tender amount (2014-15 S.R) L2 bidder Gopinathareddy quoted 2150698.55 (+8.55) above the tender amount (2014-15 S.R) hence the tender may be approved for L1 bidder.

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore - 560 092

Chief Engineer
Yelahanka Zone
Bruhath Bangalore Mahanagara Pr
Bangalore 92

Comparative Statement

der Nu BBMP/2014-15/BD/WORK_INDENT13907
der Na construction of class rooms at Ramachandrapura in ward no. 10 (Doddabommasandra), Vidyaraynapura sub division.

o	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate		KRISHNA REDDY		GOPINATHREDDY	
						Total Amou	Quoted Ra	Total Amou	Quoted Ra	Total Amount
1	Providing ar	1	Sqm	83.68		223.66	18715.87 240.0	20083.2	250.0	20920
2	Providing ar	2	Sqm	4.5		245.92	1106.64 260.0	1170	280.0	1260
3	Providing ar	3	Sqm	263.18		287.26	75601.09 300.0	78954	320.0	84217.6
4	Providing ar	4	Cum	45.48		5588.32	254156.8 5780.0	262874.4	6200.0	281976
5	Providing ar	5	Sqm	8.73		409.16	3571.967 450.0	3928.5	450.0	3928.5
6	Providing TI	6	Qtl	57.73		7312.94	422176 7400.0	427202	7800.0	450294
7	Providing ar	7	Cum	72.96		5842.72	426284.9 6000.0	437760	6000.0	437760
8	Providing ar	8	Sqm	142.31		782.28	111326.3 800.0	113848	850.0	120963.5
9	Providing 1	9	Sqm	145.97		166.42	24292.33 200.0	29194	200.0	29194
10	Providing 2(	10	Sqm	292.17		202.46	59152.74 220.0	64277.4	220.0	64277.4
11	Providing lir	11	Sqm	438.14		22.26	9752.996 28.0	12267.92	30.0	13144.2
12	Providing 1	12	Sqm	163.87		168.54	27618.65 180.0	29496.6	180.0	29496.6
13	Providing H	13	Cum	0.68		105458.87	71712.03 110000.0	74800	120000.0	81600
14	Fixing of do	14	Nos	2		925.91	1851.82 1100.0	2200	1100.0	2200
15	Providing ar	15	Sqm	4.41		4504.47	19864.71 4800.0	21168	4800.0	21168
16	Providing ar	16	Sqm	12.96		4255.37	55149.6 4500.0	58320	4500.0	58320
17	MS Bars at	17	Sqm	194.4		38	7387.2 42.0	8164.8	42.0	8164.8
18	Providing w	18	Sqm	6.86		755.78	5184.651 850.0	5831	800.0	5488
19	Providing ar	19	Cum	23.54		4211.38	99135.89 4500.0	105930	4400.0	103576
20	Flooring witl	20	Sqm	127.76		1020.78	130414.9 1200.0	153312	1300.0	166088
21	Providing ar	21	Sqm	438.14		59.36	26007.99 65.0	28479.1	65.0	28479.1
22	Providing ar	22	Cum	163.87		78.44	12853.96 80.0	13109.6	85.0	13928.95
23	Providing ar	23	Sqm	34.74		78.44	2725.006 85.0	2952.9	85.0	2952.9
24	Providing la	24	Sqm	10.2		895.7	9136.14 1100.0	11220	950.0	9690
25	Providing &	25	Sqm	6.3		545.9	3439.17 600.0	3780	600.0	3780
26	Providing &	26	Sqm	6.3		4142.48	26097.62 4300.0	27090	4300.0	27090
27	KSRB 7.10	27	Sqm	6		3726.96	22361.76 3900.0	23400	3900.0	23400
28	Providing wl	28	Sqm	21.6		882.98	19072.37 900.0	19440	900.0	19440
29	Groove Cutt	29	Mtrs	120		68	8160 72.0	8640	72.0	8640
30	Supplying a	30	Each	3		68	204 72.0	216	72.0	216
31	8"X6"X3" (3	30A	Each	4		52	208 60.0	240	55.0	220
32	Supplying a	31	Each	25		29	725 32.0	800	32.0	800
33	Deep 32 mr	31A	Each	8		33	264 35.0	280	40.0	320
34	Fan Box 18	32B	Each	8		57	456 60.0	480	60.0	480
35	Point Wiring	33	Each	5		175	875 180.0	900	190.0	950
36	b) Medium p	33A	Each	5		260	1300 290.0	1450	290.0	1450
37	C) Long poi	33B	Each	4		368	1472 400.0	1600	380.0	1520
38	Supplying a	34	Each	2		82	164 90.0	180	90.0	180
39	8 Modular	34A	Each	2		175	350 190.0	380	190.0	380

40	Supplying a	35	Each	25	96	2400	110.0	2750	110.0	2750
41	6Amps 3wa	35A	Each	6	165	990	175.0	1050	175.0	1050
42	Stepped Fa	35B	Each	4	520	2080	550.0	2200	550.0	2200
43	Supply patty	36	Each	8	380	3040	420.0	3360	420.0	3360
44	Supplying o	37	Each	5	14	70	15.0	75	15.0	75
45	Supplying c	38	Each	4	1950	7800	2100.0	8400	2100.0	8400
46	Supplying a	39	Each	1	630	630	650.0	650	650.0	650
47	Supplying a	40	No	1	60	60	70.0	70	70.0	70
48	Supplying a	41	Each	1	560	560	600.0	600	580.0	580
49	Supply and	42	Each	1	285	285	300.0	300	300.0	300
50	Supplying a	43	Each	1	100	100	110.0	110	110.0	110
51	Supplying, f	44	Each	1	1950	1950	2200.0	2200	2100.0	2100
52	INSULATEI	45	Mtr	20	45	900	55.0	1100	55.0	1100

Total Summary Amount	1981193.9	2078284.42	2150698.55
% against Estimated Rate		4.900602	8.555678
% against CSR			
Total Bid Amount		2078284.42 (L1)	2150698.55 (L2)

Executive Engineer
Byatarayanapura Division
Yelahanka Zone, B.B.M.P.
Bangalore - 560 092